

Part I - The Schedule

SECTION F: Deliveries or Performance

F.1 Clauses Incorporated by Reference

52.242-15	Stop-Work Order (AUG 1989)
52.242-17	Government Delay of Work (APR 1984)
52.247-34	F.o.b. Destination (NOV 1991)

F.2 Period of Performance

ITEM #	Supplies/Services	Period of Performance
CLIN 0001	Objective 1: Review FAIS Documentation	Date of Award through Completion (Not to exceed 24 months)
CLIN 0002	Objective 2: Complete Design, Development, and Implementation of FAIS	
CLIN 0003	Objective 3: Support Transition to FAIS	
CLIN 0004	Objective 4: Provide Operations and Maintenance (O&M) Support (OPTIONAL)	
CLIN 0004A	O&M - Year 1	From CLIN 0003 completion through 12 months.
CLIN 0004B	O&M - Year 2	From end of Option Year 1 through 12 months.
CLIN 0004C	O&M - Year 3	From end of Option Year 2 through 12 months.
CLIN 0004D	O&M - Year 4	From end of Option Year 3 through 12 months.
CLIN 0005	Objective 5: Project Closeout	From end of final exercised Option Year through completion (not to exceed 2 months).
CLIN 0006	EVMS Reports (Monthly)	Due every 30 days from Date of Award.

F.3 Place of Performance

The Government anticipates that the Offeror will perform all activities at designated Government offices located in the Washington, D.C. metropolitan area.

F.4 Deliverables

The Offeror shall propose deliverables and delivery dates to correspond with each CLIN (and subCLIN), based on the CLIN structure listed in Section B of this solicitation.